



MEMORANDUM

TO: Mayor and City Council
FROM: City Manager
DATE: June 21, 2021
SUBJECT: I-95 Business Loop Project Phase 2

The next phase of the I-95 Business Loop Project will extend from the Exit 53 Interchange at I-95 to the intersection of North Jefferies Boulevard and Bells Highway. The project will include decorative lighting, mast arms, stamped asphalt crosswalks, landscaping, medians, sidewalks, milling and resurfacing from Beachwood Road and Beach Road, and the relocation and upsizing of a water line on Jefferies Blvd.

The City received four (4) bids for the project:

<u>Contractor</u>	<u>Total Bid</u>
Wildwood Contractors, Inc. (Walterboro, SC)	\$3,770,485.55
Palmetto Sitework Services, LLC (Orangeburg, SC)	\$4,573,987.53
AOS Specialty Contractors, Inc. (Lexington, SC)	\$4,947,466.35
Edisto Contracting, LLC (Orangeburg, SC)	\$5,122,779.58

The funding for the project will come from the Capital Project Sales Tax. The City currently has \$3,844,033.27 in Capital Project Sales Tax funds remaining for the I-95 Business Loop Project. City staff recommends awarding the contract to Wildwood Contractors (Walterboro, SC) in the amount of **\$3,770,485.55**. City staff asks for Council's favorable consideration of this request. If you have any questions, comments, suggestions, or concerns, please do not hesitate to come by City Hall or call me anytime.

Sincerely,

Jeffrey P. Molinari
City Manager

Motion made: Councilmember Brown; Second: Councilmember Pryor
Discussion: None
Carried: All ayes.