ADDENDUM #1
This addendum is dated January 21, 2014

Answers to questions

1. Should the cost of the project include permitting and other federal or state fees?
   Answer: Yes
2. Will cost be a factor in the scoring?
   Answer: Yes.
3. What happens if the project requires a CLOMR or a No Rise Impact Study?
   Answer: While the County does not expect this outcome if it is needed, the project application may be re-examined.
4. Is the design for the road for a 10 or 25 year flood event?
   Answer: 10 year - although the scope will be reconsidered if 25 year appears within reach.
5. Is there conflict within CDBG rules for having a 1 week solicitation period as opposed to 4 weeks? Answer: Since funding for the engineering will not be with CDBG funds, the allowed time is permitted.
6. Can the deadline be extended to January 30, 2014? Answer: No. To meet the County’s approval deadline, the original schedule will remain in place.
7. How will liquated damages apply to this solicitation? Answer: While this clause is common for construction contracts, the County recognizes it is atypical for professional services contracts and will remove this provision.
9. Is there a total page count not to exceed? Answer: No; but it is recommended not to exceed 10 pages.
10. Are any construction phase services to be included in Phase II estimate?
    Answer: No, those will be bid and awarded separately.
11. Is it fair to assume that the 1.19 mile segment in the RFP represents that portion of Bama Road from one side of the floodplain to the other? Answer: Yes.
12. Does the County have any flood data from area gauging stations? Answer: No.
13. Does the County have any knowledge of restrictions within the floodplain that could be exacerbating the flooding along Bama Road? **Answer:** No.