

Purchasing Department 113 Mable T. Willis Blvd. Walterboro, SC 29488 843.782.0504

BID: FM-59 VOTER REGISTRATION BUILDING RENOVATION PROJECT

Due: Thursday, July 20, 2023 at 11:00 am

ADDENDUM 1 Dated: July 13, 2023


The following question has been submitted for clarification:


- 1. Please provide the frame material for opening 123. Answer: Provide painted hollow metal frame.
- 2. Please confirm if the windows Type A, C, D, and E, are hollow metal or aluminum storefront. Answer: They are drawn as storefront but the note on A610/10 and A610/13 call for them to be hollow metal. Window types A, C, D and E shall be painted hollow metal frames.
- 3. Provide a color and product for Rubber Base, RB-1. Answer: Color to be selected from manufacturer's standard colors.
- 4. Wall base at Room 106 is called out as CPT-1. Answer: Confirm this should be RB-1. Wall base shall be RB-1.
- 5. What is the period of performance for this project? Answer: 180 days
- Are there any signage requirements for this project other than the occupancy sign shown on G111? Answer: Attached is added sheet A630 Interior Signage Types, Schedules & Details and specification section 10 14 00 Signage.
- 7. Please confirm that the communication outlets will be rough in only, and the final connections and wire will be owner provided. Answer: DWG Response: Correct, telecommunication device locations are rough-in only as indicated on the documents.


- 8. Please confirm that all devices shown on E103 are owner provided and installed? Contractor will provide rough in only. Answer: DWG Response: That is incorrect. Fire Alarm system shall be contractor provided and installed. Similar to response to Question 7 above, the security system is rough-in only, and devices shown on this sheet will be owner provided.
- 9. Please confirm what the contractor should provide for the fire alarm system. Answer: DWG Response: The Fire Alarm system shall be provided per the Contract Documents including both the drawings and specifications.
- 10. 10/A610 and 13/A610 display what appears to be an interior storefront, but call out Hollow Metal. Please clarify if the interior windows are to be storefront or HM. Answer: Window types A, C, D and E shall be painted hollow metal frames.
- 11. A140 calls for LVT Flexco 6X48X1/8 the color Nordic #670, specifications call for Manufacturer: Mohawk Group Hot & Collection. Plank Size: 9 inches x 59 inches. Answer: LVT will be selected from Flexco Natural Elements Premium Luxury Vinyl Plank, 6"x48"x1/8", standard colors.
- 12. 12/A501 calls out signage yet no specifications are given. Please confirm all signage by the Owner. Answer: Attached is added sheet A630 Interior Signage Types, Schedules & Details and specification section 10 14 00 Signage.
- 13. 3/S501 gives a max span for CMU opening of 6'-8". O/H doors are the width of 10'. Please clarify if this detail needs to be revised. Answer: For a 10' opening, use a similar detail except with a 24" deep bond beam with 3 layers of 2#5 bars.
- 14. A200 Legend says to refer to the exterior materials schedule, there is not one given. Is there more work to the exterior that is not already stated on the drawings? Answer: No other exterior work than shown on the drawings.

SIGN TYPE A


SCALE: 6" = 1'-0"








			SIGN	I SCHEI	DULE		
ROOM	DOOR	MC	DUNTING			TEXT	
NUMBER	NUMBER	ROOM SIDE	LOCATION	TYPE	NUMBER	FUNCTION	PICTOGRA
101	101A	101	1	D		EXIT	
103	101A	121	1 1	В	103	VOTING	
105	105A	105	1 1	D		EXIT	
106	106A	103	I 1	В	106	TALLY ROOM	
106	106A 106B	103	I 1	В		TALLY ROOM	
			l 1	В	106	TALLY ROOM TALLY ROOM	
106	106C	105	I		106		
107	107A	121 107	1 1	B A	107 107	CONFERENCE/TRAINING MAXIUMN OCCUPANCY LOAD 150	
107	107B	107	1 1	D		EXIT	
107	107B	107	<u></u>	D		EXIT	
107	107C	108	1 1	D		EXIT	
108	108C	122	1 1	В	108	STORAGE	
108	109	121	1 1	С	109	RESTROOM	P1, P2, P3
110	1109	121	I	C	1109	RESTROOM	
		121	1 1	В		ELECTRICAL ROOM	P1, P2, P3
111	111A		l 1		111		
111	111B	111	l	D		EXIT	
112	112	111	<u> </u>	В	112	IT IT	 D1 D2
113	113	124	<u> </u>	С	113	RESTROOM	P1, P2
114	114	124	1	C	114	RESTROOM	P1, P2
115	115	117	1	В	115	STORAGE	
116	116	117	11	В	116	OFFICE	
117	117	121	1	В	117	VOTER REGISTRATION	
118	118	117	1	В	118	BREAK ROOM	
120	120	117	1	В	120	VR DIRECTOR OFFICE	
121	121B	121	1	D		EXIT	
122	122	122	1	D		EXIT	
123	123	124	1	В	123	JANITOR	




SCALE: 6" = 1'-0"




SCALE: 6" = 1'-0"





P3 SCALE: 6" = 1'-0"



SIGNAGE LOCATION #1 SCALE: 1/2" = 1'-0"




COLLETON COUNTY VOTER REGISTRATION CENTER


COPYRIGHT © 2023 GLICK/BOEHM & ASSOCIATES, INC. JOB NUMBER: PROJECT MGR.: DRAWN BY: CHECKED BY: APPROVED BY: DATE ISSUED FOR: 4-27-2023 **INTERIOR**

SIGNAGE TYPES, SCHEDULE & **DETAILS** A630

AREA LOCATION MAP



PROJECT LOCATION MAP



GENERAL PROJECT INFORMATION

PROJECT SCOPE

RENOVATION/COVERSION OF AN EMPTY RITE AID PHARMACY AND STORE INTO A MUNICIPAL VOTER REGISTRATION CENTER FOR COLENTON COUNTY.

WORK INCLUDES DEMOLITION OF SELECTED INTERIOR WALL AND CEILINGS TO MAKE WAY FOR NEW CONSTRUCTION. PORTIONS OF THE EXTERIOR WALL WILL ALSO BE DEMOLISHED TO ACCOMMODATE NEW OPENINGS - TRADITIONAL DOORS AND OVERHEAD ROLL-UP DOORS. REMOVE DESIGNATED CEILINGS, FIXTURES, AND ANNOUNCIATION, LIFE SAFETY, SECURITY DEVICES & ASSOCIATED WIRING. DEMOLISH PORTIONS OF SURROUNDING SIDEWALK TO PREPARE FOR RAMPED/ADA APPROACHES.

NEW CONSTRUCTION CONSISTS OF NEW INTERIOR WALLS, DOORS, CEILINGS AND ASSOCIATED MECHANICAL, ELECTRICAL, AND PLUMBING FIXURES.

SPECIAL INSPECTIONS

☑ SPECIAL INSPECTIONS ARE REQUIRED

☐ SPECIAL INSPECTIONS ARE NOT REQUIRED

IF SPECIAL INSPECTIONS ARE REQUIRED, THE OWNER SHALL EMPLOY ONE OR MORE SPECIAL INSPECTORS TO PROVIDE INSPECTION SERVICES DURING THE CONSTRUCTION PHASE IN ACCORDANCE WITH CHAPTER 17 OF IBC 2021. SEE SPECIFICATION SECTION 01 45 33 FOR THE ACTUAL REQUIREMENTS OF WORK SUBJECT TO SPECIAL INSPECTIONS FOR THIS PROJECT.

BASIC PROJECT INFO

PROJECT NAME: Voter Registration Center

PROJECT ADDRESS: 72 Bells Highway Walterboro, SC 29488

OWNER REPRESENATIVE: John Stieglitz

REPRS. ADDRESS: 403 E. Washington St., Suite D

Walterboro, SC 29488 843.782.0508

OWNER: Colleton County

PRIMARY CODES AND ORDINANCES USED:

1. 2021 INTERNATIONAL BUILDING CODE W/ SC MODIFICATIONS

- 2. 2021 INTERNATIONAL FIRE CODE W/ SC MODIFICATIONS
- 3. 2021 INTERNATIONAL MECHANICAL CODE
- 4. 2021 INTERNATIONAL PLUMBING CODE
- 5. 2021 INTERNATIONAL FUEL GAS CODE W/ SC MODIFICATIONS
- 6. 2009 INTERNATIONAL ENERGY CONSERVATION CODE
- 7. 2017 NATIONAL ELECTRIC CODE
- 8. WALTERBORO ZONING ORDINANCE
- 9. 1992 AMERICANS WITH DISABILITY ACT
- 10. ICC/ANSI A117.1 ACCESSIBILE AND USEABLE BUILDINGS AND FACILITIES, LATEST ED.
- 11. SOUTH CAROLINA ELEVATOR CODE AND REGULATIONS, LATEST EDITION
- 12. SC ENERGY EFFICIENCY STANDARDS ACT
- 13. ASHRAE 90.1-2004, ENERGY EFFICIENT DESIGN OF NEW BUILDINGS EXCEPT LOW-RISE RESIDENTIAL BUILDINGS
- 14. STATE FIRE MARSHAL REGULATIONS

DESIGN TEAM

ARCHITECT

GLICK/BOEHM & ASSOCIATES, INC. 493 King Street, Suite 100 Charleston, South Carolina 29403 843.577.6377

STRUCTURAL ENGINEER

ADC ENGINEERING 1226 Yeamans Hall Road Hanahan, SC 29410 843.566.0161

MECHANICAL ENGINEER

DWG CONSULTING ENGINEERING 1009 Anna Knapp Blvd., Suite 200 Mount Pleasant, SC 29464 843.849.1141

PLUMBING ENGINEER

DWG CONSULTING ENGINEERING 1009 Anna Knapp Blvd., Suite 200 Mount Pleasant, SC 29464 843.849.1141

ELECTRICAL ENGINEER

DWG CONSULTING ENGINEERING 1009 Anna Knapp Blvd., Suite 200 Mount Pleasant, SC 29464 843.849.1141


G000	COVER SHEET
G100	DRAWING LIST & PROJECT INFORMATION
G110	GENERAL PROJECT & BUILDING CODE INFORMATION
G111	FIRST FLOOR LIFE SAFETY PLAN
STRUCTURA	AL
S001	GENERAL NOTES
S101	FOUNDATION PLAN
S101	ROOF FRAMING PLAN
S501	SECTIONS AND DETAILS
	OLOTIONO / M.D. D.L M.D.
DEMOLITION	J
AD100	FIRST FLOOR DEMOLITION PLAN
AD120	REFLECTED CEILING DEMOLITION PLAN
AD200	BUILDING DEMOLITION ELEVATIONS
	DOILDING DE.III DE III DE IIII DE III
ARCHITECTU	IRAI
A000	GENERAL ARCHITECTURAL INFORMATION
A100	FLOOR PLAN - NEW CONSTRUCTION
A120	FIRST FLOOR REFLECTED CEILING PLAN
A120 A140	FINISH SCHEDULE & LEGEND
A140 A200	BUILDING ELEVATIONS
A200 A300	BUILDING SECTIONS
A300 A400	ENLARGED FLOOR PLANS - NEW CONSTRUCTION
A400 A401	ENLARGED FLOOR PLANS - NEW CONSTRUCTION ENLARGED FLOOR PLANS - NEW CONSTRUCTION
A401 A402	ENLARGED FLOOR PLANS - NEW CONSTRUCTION ENLARGED FLOOR PLANS - NEW CONSTRUCTION
A402 A501	TYPICAL WALL TYPES & DETAILS
A501 A550	INTERIOR SECTION DETAILS
A560	TYPICAL SEISMIC CEILING DETAILS
A600	DOOR TYPES, SCHEDULE & DETAILS
A610 A620	STOREFRONT TYPES, SCHEDULE & DETAILS
A630	INTERIOR SIGNAGE TYPES, SCHEDULE & DETAILS
21 TIVADINIC	
PLUMBING DD051	TIPOT EL COD DI LINADINIO DENAOLITIONI DI ANI
PD051	FIRST FLOOR PLUMBING DEMOLITION PLAN
P001	PLUMBING NOTES & LEGENDS
P002 P101	PLUMBING DETAILS
171111	THE STEP COR DOMESTIC MATERIAL AND
	FIRST FLOOR DOMESTIC WATER PLAN
P101 P201	FIRST FLOOR DOMESTIC WATER PLAN FIRST FLOOR SANITARY & VENT PLAN
P201	FIRST FLOOR SANITARY & VENT PLAN
P201 MECHANICA	FIRST FLOOR SANITARY & VENT PLAN
P201 MECHANICA MD051	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN
P201 MECHANICA MD051 M001	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS
P201 MECHANICA MD051 M001 M002	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS
P201 MECHANICA MD051 M001	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS
P201 MECHANICA MD051 M001 M002 M101	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR LIGHTING DEMOLITION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052 E053	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR LIGHTING DEMOLITION PLAN FIRST FLOOR SYSTEMS DEMOLITION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR LIGHTING DEMOLITION PLAN FIRST FLOOR SYSTEMS DEMOLITION PLAN MEZZANINE ELECTRICAL DEMOLITION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052 E053	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR LIGHTING DEMOLITION PLAN FIRST FLOOR SYSTEMS DEMOLITION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052 E053 E061	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR LIGHTING DEMOLITION PLAN FIRST FLOOR SYSTEMS DEMOLITION PLAN MEZZANINE ELECTRICAL DEMOLITION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052 E053 E061 E100	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR LIGHTING DEMOLITION PLAN FIRST FLOOR SYSTEMS DEMOLITION PLAN MEZZANINE ELECTRICAL DEMOLITION PLAN SITE ELECTRICAL RENOVATION PLAN
P201 MECHANICA MD051 M001 M002 M101 ELECTRICAL E001 E002 E010 E020 E050 E051 E052 E053 E061 E100 E101	FIRST FLOOR SANITARY & VENT PLAN FIRST FLOOR MECHANICAL DEMOLITION PLAN MECHANICAL NOTES & LEGENDS MECHANICAL SCHEDULES AND DETAILS FIRST FLOOR MECHANICAL PLAN ELECTRICAL NOTES ELECTRICAL LEGENDS ELECTRICAL LEGENDS ELECTRICAL ONE-LINE DIAGRAM ELECTRICAL PANEL SCHEDULES SITE DEMOLITION PLAN FIRST FLOOR POWER & TELECOM DEMO PLAN FIRST FLOOR SYSTEMS DEMOLITION PLAN MEZZANINE ELECTRICAL DEMOLITION PLAN SITE ELECTRICAL RENOVATION PLAN FIRST FLOOR POWER & TELECOM RENOVATION PLAN

DRAWING LIST

SHEET TITLE

SHEET NO.







GLICK/BOEHM & ASSOCIATES, INC JOB NUMBER: PROJECT MGR.: DRAWN BY: CHECKED BY: APPROVED BY: DATE ISSUED FOR: **DRAWING LIST &**

INFORMATION

PROJECT

G100